

City of Los Angeles - Department of Public Works - Bureau of Engineering

Upper Beachwood East Maintenance Hole Addition



Work Order No. SZC11794

Bid Date: September 2, 2009

Council District: 4

Bids Received: 13

SUMMARY

COMPANY		BID AMOUNT	PERCENTAGE	HIGH/LOW
City Engineer's Estimate		\$ 1,151,300.00		
1	DLSB, Inc.	\$ 698,023.00	-39.37%	{ Low }
2	Ramona Inc.	\$ 764,193.00	-33.62%	{ Low }
3	Prkacin Company	\$ 769,353.65	-33.18%	{ Low }
4	Williams Pipeline Contractors, Inc.	\$ 881,868.00	-23.40%	{ Low }
5	MNR Construction, Inc.	\$ 882,740.00 *	-23.33%	{ Low }
6	Garcia Juarez	\$ 883,175.00	-23.29%	{ Low }
7	Atlas Underground, Inc.	\$ 989,249.00	-14.08%	{ Low }
8	United Engineering & Construction Inc.	\$ 998,850.00 *	-13.24%	{ Low }
9	Miramontes Construction Co. Inc.	\$ 1,052,700.00	-8.56%	{ Low }
10	Vasilj Inc.	\$ 1,146,073.00	-0.45%	{ Low }
11	Mladen Buntich Construction Co. Inc.	\$ 1,193,840.00	3.69%	{ High }
12	Andrew Papac and Sons	\$ 1,321,762.00	14.81%	{ High }
13	Blois Construction, Inc.	\$ 1,660,229.00	44.20%	{ High }
* Corrected bid amount				
AVERAGE (MEAN)		\$ 1,018,619.67	-11.52%	{Low}
MEDIAN		\$ 989,249.00		