



ERIC GARCETTI
MAYOR

CITY OF LOS ANGELES
CALIFORNIA

ADDENDUM NO. 1
6/30/2017

ENGINEERING



CITY OF LOS ANGELES
GARY LEE MOORE, PE, ENV SP
CITY ENGINEER

Pre-Qualified On-Call Wastewater and Environmental Engineering Consultant
Task Order Solicitation No. 13
Taylor Yard G2 Parcel
Implementation Plan, Site Assessments, and Interim Development Design Services

This addendum consists of this 1 page transmittal.

1. Respondents are hereby notified that the location of the Pre-Proposal Meeting on July 6, 2017 at 10:00AM is changed to:

Edward R. Roybal Board of Public Works Session Room
City Hall, Room 350
200 North Spring Street
Los Angeles, California 90012

2. Respondents are hereby notified to replace the following section on page 8:

- c. Addendum to the Los Angeles River Ecosystem Restoration Project Final Integrated Feasibility Report for acquisition of the G2 parcel, City of Los Angeles, Bureau of Engineering, 2017; <http://eng.lacity.org/techdocs/emg/lariver.htm>
- d. Taylor Yard G2 Initial Study/Mitigated Negative Declaration done based on scope previously developed for this parcel, City of Los Angeles, Bureau of Engineering ; http://eng.lacity.org/techdocs/emg/taylor_yard_river.htm

With the following:

- c. Addendum to the Los Angeles River Ecosystem Restoration Project Final Integrated Feasibility Report for acquisition of the G2 parcel, City of Los Angeles, Bureau of Engineering, 2017; <http://eng.lacity.org/lariver>
- d. Taylor Yard G2 Initial Study/Mitigated Negative Declaration done based on scope previously developed for this parcel, City of Los Angeles, Bureau of Engineering ; http://eng.lacity.org/taylor_yard_river

Sincerely,

Katherine Doherty, P.E., Project Manager
Proposition O Clean Water Division
Bureau of Engineering